



ALL DIMENSIONS, LEVELS AND CLEARANCES TO BE CHECKED ON SITE PRIOR TO WORKS COMMENCING.

THIS DRAWING SHOULD BE READ IN CONJUNCTION WITH ALL OTHER PROJECT RELATED DRAWINGS, SPECIFICATIONS AND DOCUMENTS AS PART OF A SINGLE PROJECT PACKAGE.

ANY DISCREPANCY BETWEEN THIS DRAWING, OTHER DRAWINGS FORMING PART OF THIS CONTRACT, OR THE SPECIFICATION / BILL OF MATERIALS MUST BE CLARIFIED BEFORE COMMENCEMENT OF ANY WORK OR ORDERING OF ANY MATERIALS.

PLEASE CONSULT THE AUTHOR OR PROJECT MANAGER SHOULD THE READER REQUIRE CLARIFICATION ON ANY PART OF THIS DRAWING.

THE COPYRIGHT OF THE DRAWING AND DESIGN IS THE PROPERTY OF THE COMPANY. THIS INFORMATION HAS BEEN ISSUED UNDER SPECIFIC TERMS FOR THIS PROJECT AND MAY ONLY BE USED AND REPRODUCED ACCORDINGLY.

NOTES

1. BRACKET AND MOUNTING FRAME TO BE CONFIRMED BY CONTRACTOR PRIOR TO SITE INSTALLATION. THIS WILL BE DEPENDANT UPON ROOF CONSTRUCTION.

CRG	JM	RG	JC	AM	Revised to Suit Contractors Comments
CRG	JM	RG	JC	AM	Contract Issue
CRG	JM	RG	JC	AM	Tender Issue
CRG	JM	RG	JC	AM	Comment

Client:

East Sussex County Council

Project Title:

Solar PVR Development

Drawing Title:

Milton Grange Electrical Services Proposed PV Elevation and Section

Status:

CONTRACT ISSUE

Drawn By: CRG
Designed By: JM
Checked By: RG
Approved By: JC

Original Issue Date: 02/09/2021

Scale @ A0: 1:10 & 1:50

Job No	File Ref	Originator	Zone	Level
522093	FCG	MIL	EL	
Type	Discipline	Number	Suitability	Revision
DR	E	6011	D3	C03

07/10/2021 10:23:06